

JOB WEBSITE PROPOSAL

DOCUMENT IDENTIFICATION

Document Author/s:

Date: 12/12/2013

Proposal Validity: 15/12/2013

Quote Number: Web3creations/Q/10/12/2013

Submitted by: Jatin Kapoor

Contacts: Exécutives contact no :

T +9910053093, 9999096916

info@web3creations.com

jatin.kapoor@web3creations.com

CONTENT

Content	2
XECUTIVE SUMMARY	3
BUSINESS BACKGROUND AND OBJECTIVE	3
Objective / Purpose of the project	3
PROJECT SCOPE	4
Business Scope/ Technical Scope	4
Project Modules and Features	5
Assumptions/ Prerequisites	6
Veb site Packages	7
Effort Estimates/ Timeline (High level)/Mile Stones	7
Validity of the Proposal	

EXECUTIVE SUMMARY

BUSINESS BACKGROUND AND OBJECTIVE

About Web3creations

We would like to introduce ourselves as an IT company which specializes in Web based Technologies. We are a team with our expertise ranging from Web based Software, Web designing, Web hosting, E-Commerce & Multi-media Services among others. We draw our strength from being a team of young and highly professional individuals who are skilled and competitive. Our Technical team's talent lies in being highly creative and innovative in their design and we draw our pleasure in our customer's satisfaction. We also offer competitive commercial packages to stay ahead from our competition.

Objective / Purpose of the project

The objective of our current engagement is that Client wants to have a Portal site which can be accessed over the net and through which the company can showcase its core business area to its prospective customers also highlighting its strength directly over the Website.

PROJECT SCOPE

As per the client output, our expert engineer s have analyzed your requirements and giving you the module of project.

Following technology used in the portal

- 1. MySql Server For database.
- 2. Java Script for client side coding.
- 3. We used So many store procedure for quick compilation
- 4. Div based layout.
- 5. 5.0 technologies.
- 6. Xhtml based slicing for layout.
- 7. External style sheet
- 8. Home page verifying with w3c validate
- 9. Image optimization with tools.

APPLICATION TOOLS

Project Descriptions

As per the client output, our expert engineer s have analyzed your requirements and giving you the module of project.

Following technology used in the portal

Photoshop Cs3 for Designing editing Use
IllustratorCs3 for Vector images Use
CorelDraw 12 for Illustration of symbol
Flash Cs3 for giving animation.
As Script for .As coding and authentication function with flash animations
Dream viewer for .Xhtml and .Php coding and Development.
WampServer for viewing and supporting Development.
Sound forcefor audio editing.
Java Script Light box for image gallery in lighting box.
Ajex and Js for Validation and factions.

PORTAL FEATURE

- 1. All pages dynamic (CMS based)
- 2. Unlimited pages
- 3. Unlimited category
- 4. Unlimited Sub-category
- 5. Unlimited Product showcase
- 6. 1 Dynamic feedback form
- 7. Flash animation image banner
- 8. 1 domain registration
- 9. Domain hosting

- 10. Unlimited web space
- 11. Unlimited bandwidth
- 12. Unlimited email ids
- 13. Google URL submission
- 14. W3c verified website
- 15. Add to cart option
- 16. Sign in/sign up option user registration
- 17. Hit counter
- 18. Cms based admin panel user friendly
- 19. Update daily news
- 20. Update daily testimonials
- 21. Linex server with WHM panel
- 22. Email Id with webmail panel
- 23. Data recovery system in server
- 24. Language Convertor (Google Aps)
- 25. Div 5.0 layout
- 26. Latest technology platform
- 27..php language
- 28. Social media linking (facebook, twitter, linkedin, etc..)
- 29. Paypal gateway integration
- 30. Wish list

PROJECT MODULES

As per the client output, our expert engineer s have analyzed your requirements and giving you the module of project.

WEBSITE MODULS CONTENT SUMMARY

MODULE (1) ------ TIME: 4
WORKING DAYS

DESIGNING PART

- HOME PAGE DESIGNING
- Inside page designing
- AJEX IMPLEMENTATION
- JS IMPLEMENTATION
- BROWSER COMPATIBLE
- DIV CODE
- CONTENT FORMATTING

This module will take 8 working days to be completed:-

MODULE (2) ------ TIME: 7 WORKING DAYS

- DESIGNING PART
 - Home page
 - O LOCAL CONTENT BASED PAGES (UNLIMITED PAGES FROM ADMIN, MANAGE BY ADMIN)
 - HOME
 - AOBUT US
 - SERVICES
 - TERMS CONDITION
 - PRIVICY POLICY
 - DISCLAIMER
 - JOB ENQUERY
 - FAQ
 - CONTACT US
 - FEEDBACK
 - User LOGIN PART
 - USER SIGN UP FORM
 - FORGOT PASSWORD
 - O WEBSITE ENQUREY FORM, CONNECT WITH ADMIN EMAIL ID
 - USER CAN UPLOAD THE HIS/HER BIO DATA IN PDF, DOC FORMAT
 - o MAKING CSS
 - WORKING ON HMTL PART
 - JOB SEARCHING PART
 - SEARCH BY JOB CATEGORY
 - SEARCH BY LOCATION
 - SEARCH BY KEYWRODS
 - $\circ \quad \textbf{USER PROFILE EDITING PAGE}$
 - o DYNAMIC LADNING PAGES
 - MODULE (3) ----- TIME: 7 WORKING DAYS
 - O JOB SEARCH MANGEMENT
 - JOB SEARCH LOCATION
 - JOB SEARCH BY CATEGORY
 - JOB SEARCH BY KEWORDS
 - O MANAGE CITY
 - ADD CITY
 - EDITE CITY

- DELETE CITY
- O MANAGE JOB CATEGORY
 - ADD JOB CATEGORY
 - EDITE JOB CATEGORY
 - DELETE JOB CATEGORY
- O MANAGE JOB SUB CATEGORY
 - ADD JOB SUB CATEGORY
 - EDITE JOB SUB CATEGORY
 - DELETE JOB SUB CATEGORY
- o MANAGE JOBS
 - ADD JOBS
 - DELETE JOBS
 - EDITE JOBS
- O MANAGE USER PROFILE
 - DELETE USER PROFILE
 - EDITE USER PROFILE
- O ADMIN LOGIN PANEL
- o ADMIN LOGOUT
- O ADMIN HOME
- O ADMIN CHANGE PASSWORD

MODULE (5) ------ TIME: 3
WORKING DAYS

• PROJECT TESTING

SERVER CONFIGRATION

- Unlimited Disk Space
- **Unlimited** Bandwidth per month
- Individual Customer Cpanel
- Supports MYSQL Databases
- Fully Brandable WHM
- Latest Cpanel WHM 11.38
- FREE! RV Builder
- FREE! Personal DNS
- FREE! UNLIMITED Email Ids
- **FREE!** Softaculous
- Firewall protected panel
- Antivirus support
- Uptime 99.9%

Assumptions/Perquisites

- We expect the customer to give his feedback as soon as the Home page for his website portal gets ready as any delay in his feedback will lead to further delays in the development of the website portal.
- The development work for customer's website portal will begin from the next working day after we receive his quotation approval.
- The content for the website has to be provided by the customer in the form of soft copy.
- We assume that the customers knows that we work 5 days a week (Monday to Friday)
- The Development work for the Website portal will start once we receive at least 50% of the agreed amount and its gets credited into Web3creations Bank account.
- The remaining 25% of the agreed amount should be credited in to Web3creations account in mid of project and rest will be before the final delivery of the project. Our Account Executive will collect Post Dated Cheque (PDC) as a proof of their approval.
- We assume that the customer understands that there can be delays during actual project implementation due to unforeseen circumstances even though our best effort to deliver the project on time.
- We will keep the customer updated on the status of the project on a weekly basis.
- Any extra feature which has not been discussed earlier will be charged extra after coming to a mutual agreement.
- We expect our customer to be cooperative which will help us serve him better.
- The maintenance of the website will done for 1 year after delivery and any maintenance after that will be charged extra.

PROJECT MANAGEMENT

ESTIMATES

Effort Estimates/ Timeline (High level)/Mile Stones For Website Portal

Sr. No.	Activity	Time Lines
1.	1 Designer + 1 Sr. Developer + 1 project coordinator	3 man power
	Whole Portal Designing Part	Up to 4 Working days
	Whole Development Part	Up to 17 Working days
	Testing of project	2 days
	NO data base for entry	
	NOTE: Only reference feature have been added for same quotation any other feature or customization client will pay extra for the same requirement	

COMMERCIALS

PORTAL COST	INR 15,000/-
SERVER COST	1007,500